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	C3.1 SCOPE OF WORKS 



C 3.1.1	Employer’s Objective

The objective of the employer is to improve Emalahleni roads network and put in proper storm water infrastructure through the services of a qualified tenderer. 

C 3.1.2	Overview of the Works

The scope of services will be subjected Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000, (Act 46 of 2000) as published by the Engineering Council of South Africa, and the management of construction works will be subject to GCC2015 and the works specification shall be subject to relevant sections of COLTO  for PROJECT: PROFESSIONALS AND CONSTRUCTION SERVICES FOR PAVING OF DORDRECHT INTERNAL STREET IN WARD 11 AND 14 THROUGH TURNKEY	
C 3.1.3	Extend of the Works

The extent of the scope of works is to plan, design, administer and provide construction services for the execution of PROJECT: PROFESSIONALS AND CONSTRUCTION SERVICES FOR PAVING OF DORDRECHT INTERNAL STREET IN WARD 11 AND 14 THROUGH TURNKEY which covers the following stages;

Professional Services
· Stage 1 - Inception 
· Stage 2 - Concept and Viability (Often called Preliminary Design) 
· Stage 3 - Design Development (also termed Detail Design)
· Stage 4 - Documentation and Procurement 
· Stage 5 - Contract Administration and Inspection 
· Stage 6 - Close-Out 

Construction Services:
· Site Establishment
· Site Clearing 
· Road Setting out
· Relocation of house boundaries if necessary
· Road Formation layers (Final Layer Paving blocks)
· Roadbed Preparation
· Drainage works 
· Concrete works 
· Layer Works to required standards 
· Ancillary Roadworks
· Guard rails

C 3.1.3	Location of the Works

The project is planned to be implemented at Dordrecht in ward 11 and approximately 80km from Queenstown via R392.
C 3.1.4	Resources Required

Tenderers will be evaluated based on the available human Resources, infrastructure and Office Equipment for this assignment. 

(a) Required Project Expertise and Human Resources

Tenderers must demonstrate their ability to carry out this exercise by having within their employ the following personnel.

	No
	Description

	1
	Specific Project Expertise within the Employ of the Engineering Firm.

	1.1
	Registered Professional Engineer/Technologist (Civil Engineering) 
NQF Level 7

	1.2
	Engineer’s Representative

	1.2.1
	Engineering Technicians: ND. Civil as minimum (Minimum 3 years’ experience after qualification) 

	2. 
	Specific Project Expertise within the Employ of the Contractor 

	2.1
	Qualified Site Agent: ND. Civil Engineering with at least three years’ experience

	2.2.
	Qualified Safety Officer (Minimum  3 years’ experience after qualification)



(b) Infrastructure, Office Equipment and Technology

Tenderers will be evaluated on the basis of available infrastructure and Office Resources required carrying out this exercise by meeting the following requirements;

	No
	Description

	3. 
	Infrastructure and Technology

	3.1.
	Fully Operational Office 

	3.2.
	Complete computer hardware

	3.2.
	Required Design and Draughting Software for Civil Engineering Projects. (Roads and Stormwater) 



(c) Professional Indemnity/Construction Insurances/guarantees/Surety 

Engineering Firm must be registered with a relevant professional body and must be in possession of a valid Professional Indemnity insurance issued by an accredited financial services provider for cover up to R 10,000,000.00

Contractor must have the relevant insurances/guaranties/sureties in place. Must also register the project with the Department of Labour, and must have the Letter of Good Standing 

(d) Labour Intensive Methods and SMME Development

Tenderers must demonstrate the ability to implement portion of project using labour intensive methods and the ability to develop SMME by identifying portion of works that can be sub-contracted.




	No
	Description

	5.
	Labour Intensive Design and Construction Methods and SMME Development

	5.1
	Proof of NQF Level 7 accreditation: Develop and Promote Labour-Based Construction Strategies



(e) Track Record and Understanding of Municipal Environment

Tenderers must demonstrate the capacity and capability that they will be able to carry out this assignment when appointed by proving that they have completed similar assignments before.

Tenderers must also demonstrate their understanding with regard to the Municipal Environment particularly the processes and procedures of project planning and implementation.

	No
	Description

	6.
	Track Record, Experience and understanding Municipal Environment

	6.1.
	Experience in Municipal Infrastructure as firm

	6.2
	Total number of projects involved with.



(f) Registration with professional/Regulatory body

	No
	Description

	4.
	Professionalism of the Tendering Firm

	4.1
	Registration with a recognized Professional Body

	5
	Construction registration 

	5.1
	Registered with CIDB or any other recognized body






	C3.2 PROJECT SPECIFICATION 



3.2.1. SCOPE OF SERVICES AND PAYMENT OF PROFESSIONAL FEES

The scope of services will be subjected Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000, (Act 46 of 2000) as published by the Engineering Council of South Africa from time to time.

3.2.2. COST ESTIMATE OF CONSTRUCTION WORKS

The cost estimate of construction costs is R 9,000,000.00(Vat Incl.)

3.2.3. DURATION OF CONSTRUCTION WORKS 

The duration of construction works is estimated to be 7 months.

3.2.4. PROFESSIONAL FEES

Professional fees must be based on the following factors;

a) Category C = New and improved unpaved roads
b) Effort = Less
c) Estimated Construction Costs = R 9 000 000(Vat Incl.)

3.2.5. ADDITIONAL SERVICES

Additional services are in accordance with 3.3 Additional Services of the Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000, (Act 46 of 2000) as published by the Engineering Council of South Africa from time to time.

3.2.5.1. Surveys and Studies

This include surveys and studies including handling costs as follows;

· Topographical Survey
· Geotechnical Survey
· Any other Study, Investigation to be ordered by the Employer.

Surveys and Studies are governed by MIG Unit Rate guidelines

3.2.5.2. Additional Construction Monitoring

Tenderers may be required by the employer to render construction monitoring in addition to Level 1.

3.2.5.3. Occupational Health and Safety

The employer will request tenderers to act as it agent with regard to Occupational Health and Safety issues in terms of OSH Act 93 of 1993.


3.2.5.4. Expenses And Costs

Expenses and Costs are costs the Consulting Engineer may recover from the employer. These costs will be governed by the Department of Public Works guide on disbursements.

The above mentioned costs include amongst others the following;

a) Typing (Colour)
b) Reproduction (Colour)
c) Drawing Printing up to A1 Size (Colour)
d) Travelling by the Engineer per km to site.
e) Time spent on site is not compensated.
f) Travelling by Air is not compensated.
g) Accommodation by the Engineer is not Compensated

3.2.6. Construction Services 

The construction costs will be as per the accepted construction offer as submitted in the Bill of Quantities (BOQ). The contractor will submit a claim of completed works to the Engineer’s representative, and the works will be measured and checked for required quality, and thereafter be processed by the Client. 

C.3.3 HEALTH AND SAFETY SPECIFICATION

The health and safety specifications is in accordance with OHS ACT 93 of 1993 and construction regulations


	
	              C 3.4 LABOUR INTENSIVE SPECIFICATIONS



The person responsible for the design and documentation of the labour intensive works, must have completed, or be registered on a skills programme for, the NQF level 7 unit standard "Develop and Promote Labour Intensive Construction Strategies". 
25
The person who is responsible to the employer for the administration of the contract, must have completed, or be registered on a skills programme for, the NQF level 5 unit standard
"Manage Labour Intensive Construction Projects". 
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	C.4:  SITE INFORMATION





Site information details will be provided during the briefing meeting on the date stipulated in the Tender Invitation. 
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